

HONOLULU AUTHORITY FOR RAPID TRANSPORTATION
CITY AND COUNTY OF HONOLULU

ADDENDUM NO. 6

TO THE

REQUEST FOR SEALED BIDS

FOR THE

HONOLULU RAIL TRANSIT PROJECT
FARRINGTON HIGHWAY STATIONS GROUP CONSTRUCTION
REQUEST FOR BIDS NO. RFB-HRT-798316

ISSUED: February 24, 2015

NOTICE TO ALL PROSPECTIVE BIDDERS:

This Addendum is hereby made a part of the Request for Sealed Bids RFB-HRT-798316 (RFB) for the HONOLULU RAIL TRANSIT PROJECT (HRT), FARRINGTON HIGHWAY STATION GROUP CONSTRUCTION, and it shall amend the said RFB in the following respects:

ITEM No. 1 – Questions and Responses:

The following question was received in the Transit Mailbox and the response from the Honolulu Authority for Rapid Transportation (HART) is as follows:

Question #1

Please clarify whether the Pollution Liability coverage specified in HART GENERAL CONDITIONS of CONSTRUCTION CONTRACTS (12/2014) Section 4.2(k)(6) is required to flow down to subcontractors.

Response #1

No. Requiring its subcontractor to have this coverage is at the discretion of the Offeror.

ITEM No. 2 – Instructions to Bidders, Section 4.2 – Solicitation Timetable:

The Solicitation Timetable in Section 4.2 of the ITB shall be deleted in its entirety and replaced with the following:

Activity	Date
Issuance of Request for Sealed Bids	December 19, 2014
Pre-Bid Conference	January 12, 2015, 1:30 pm
Deadline for Clarification Requests	February 12, 2015
Deadline for Substitution Requests	February 12, 2015
Issue Final Addendum	February 24, 2015
BIDS DUE DATE-RECEIPT	March 3, 2015, 2:00 pm
PUBLIC OPENING OF BIDS	March 3, 2015, 2:15 pm
Anticipated Award Date	March 13, 2015
Anticipated Full Contract Execution	March 25, 2015
Anticipated NTP	April 1, 2015

*The revised dates are indicated in bold typeface.

APPROVED:



Daniel A. Grabauskas
Executive Director and CEO
Honolulu Authority for Rapid Transportation