

HONOLULU AUTHORITY FOR RAPID TRANSPORTATION
CITY AND COUNTY OF HONOLULU

ADDENDUM NO. 1

TO THE

REQUEST FOR SEALED BIDS

FOR THE

HONOLULU RAIL TRANSIT PROJECT
RAMP H2R2 CONSTRUCTION CONTRACT
REQUEST FOR BIDS NO. RFB-HRT-837903

ISSUED: February 2, 2015

NOTICE TO ALL PROSPECTIVE BIDDERS:

This Addendum is hereby made a part of the Request for Sealed Bids RFB-HRT-837903 (RFB) for the HONOLULU RAIL TRANSIT PROJECT (HRTTP), RAMP H2R2 CONSTRUCTION CONTRACT, and it shall amend the said RFB in the following respects:


ITEM NO. 1 – INSTRUCTION TO BIDDERS, SECTION 4.2- SOLICITATION TIMETABLE

The Solicitation Timetable shall be deleted in its entirety and replaced with the following:

<u>Activity</u>	<u>Date</u>
Issuance of Request for Sealed Bids	January 30, 2015
Pre-Bid Conference	February 17, 2015, 1:30 pm
Deadline for Clarification Requests	February 27, 2015
Deadline for Substitution Requests	February 27, 2015
Issue Final Addendum	March 10, 2015
BIDS DUE DATE-RECEIPT	March 24, 2015, 2:00 pm
PUBLIC OPENING OF BIDS	March 24, 2015, 2:15 pm
Anticipated Award Date	April 2, 2015
Anticipated Full Contract Execution	April 9, 2015
Anticipated NTP	April 16, 2015

*The revised date is indicated in bold typeface.

APPROVED:



Daniel A. Grabauskas
Executive Director and CEO
Honolulu Authority for Rapid Transportation