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HONOLULU AUTHORITY FOR RAPID TRANSPORTATION 
CITY AND COUNTY OF HONOLULU 

 
ADDENDUM NO. 2 

 
TO THE 

 
REQUEST FOR PROPOSALS 

 
FOR THE 

 
HONOLULU RAIL TRANSIT PROJECT 

COMPLEX CONSTRUCTION CLAIMS NEGOTIATION AND LITIGATION SERVICES  
REQUEST FOR PROPOSALS NO. RFP-HRT-976504 

 
ISSUED: May 24, 2016 

 
NOTICE TO OFFERORS: 
This Addendum is hereby made a part of the above-referenced Request for Proposals No. 
RFP-HRT-976504 (RFP), and it shall amend the said RFP in the following respects: 
 
 
1. Instructions to Offerors (ITO), Section 1.4 Solicitation Timetable 

 
ITO Section 1.4 shall be modified as follows:  
 

ACTIVITY DATE 
Issue RFP March 4, 2016 
Deadline for Clarification Requests March 18, 2016 
Issue Final Addendum May 24, 2016 
Proposal Due Date May 31, 2016 at 2:00 p.m. HST 
Award of Contract (Tentative) June 9, 2016 

 
2. ITO, Section 6.4(b), Complex Construction Claims Negotiation and Litigation Services 

Understanding  
 
ITO, Section 6.4(b), shall be deleted in its entirety and replaced with the following:  
 

(b) Requirements and information to be provided in Section 3 of the Proposal: 
i. List and briefly describe the five (5) most significant issues and risks facing 

HART relating to defending construction claims; 
ii. Briefly describe how the Offeror will use its subject matter expertise, key 

personnel availability and process expertise to ensure successful 
performance of the Contract; 




	HONOLULU AUTHORITY FOR RAPID TRANSPORTATION
	CITY AND COUNTY OF HONOLULU
	ADDENDUM NO. 2
	TO THE
	REQUEST FOR Proposals
	FOR THE
	HONOLULU RAIL TRANSIT PROJECT
	ISSUED: May 24, 2016
	NOTICE TO OFFERORS:

