
A _I 

1 MAIN WORKSHEET-BUILD ALTERNATIVE 
2 City and County of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Preliminary Engineering 
5 

6 
7 10 GUIDEWAY & TRACK ELEMENTS (route miles) 
8 10.01 
9 10.02 
10 10.03 
11 10.04 
12 10.05 
13 10.06 
14 10.07 
15 10.08 
16 10.09 
17 10.10 
18 10.11 
19 10.12 
20 10.13 

21 20 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 
22 20.01 
23 20.02 
24 20.03 
25 20.04 
26 20.05 
27 20.06 
28 20.07 

29 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
30 30.01 
31 30.02 
32 30.03 
33 30.04 
34 30.05 

35 40 SITEWORK & SPECIAL CONDITIONS 
36 40.01 
37 40.02 
38 40.03 
39 40.04 
40 40.05 
41 40.06 
42 40.07 
43 40.08 

44 50 SYSTEMS 
45 50.01 
46 50.02 
47 50.03 
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B _I C D E F G H I 

1 

2 Today's Date 

3 Yr of Base Year $ 

4 Yr of Revenue Ops 

5 

6 

Quantity Base Year 
Dollars w/o 

Contingency 
(X000) 

Base Year Dollars 
Allocated 

Contingency 
(X000) 

Base Year 
Dollars 
TOTAL 
(X000) 

Base Year 
Dollars Unit Cost 

(X000) 

Base Year  Dollars 
Percentage 

of 

Construction 
Cost 

Base  Year 
Dollars 

Percentage 
of 

Total 
Project Cost 

7 20.09 1,126,982 281,746 1,408,728 $ 	70,108 49% 32% 
8 Guideway: At-grade exclusive right-of-way 0 
9 Guideway: At-grade semi-exclusive (allows cross-traffic) 0 
10 Guideway: At-grade in mixed traffic 0 
11 Guideway: Aerial structure 19.75 988,466 247,116 1,235,582 $ 	 62,561 
12 Guideway: Built-up fill 0 
13 Guideway: Underground cut & cover 0 
14 Guideway: Underground tunnel 0 
15 Guideway: Retained cut or fill 0.34 5,527 1,382 6,909 $ 	 20,098 
16 Track: 	Direct fixation 123,329 30,832 154,162 
17 Track: Embedded 0 
18 Track: 	Ballasted 0 
19 Track: Special (switches, turnouts) 9,660 2,415 12,075 
20 Track: Vibration and noise dampening 0 

21 21 244,504 61,126 305,630 $ 	14,554 11% 7% 

22 At-grade station, stop, shelter, mall, terminal, platform 0 
23 Aerial station, stop, shelter, mall, terminal, platform 21 186,269 46,567 232,836 $ 	 11,087 
24 Underground station, stop, shelter, mall, terminal, platform 0 
25 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 0 
26 Joint development 0 
27 Automobile parking multi-story structure 0 
28 Elevators, escalators 58,236 14,559 72,795 

29 97,280 24,320 121,600 $ 	6,052 4% 3% 

30 Administration Building: Office, sales, storage, revenue counting 16,665 4,166 20,831 
31 Light Maintenance Facility 0 
32 Heavy Maintenance Facility 80,615 20,154 100,769 
33 Storage or Maintenance of Way Building 0 
34 Yard and Yard Track 0 

35 575,617 181,639 757,256 $ 	37,686 27% 17% 
36 Demolition, Clearing, Earthwork 25,630 8,970 34,600 
37 Site Utilities, Utility Relocation 331,739 116,109 447,848 
38 Haz. mat'', contam'd soil removal/mitigation, ground water treatments 10,139 3,549 13,687 
39 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 9,835 3,442 13,278 
40 Site structures including retaining walls, sound walls 0 
41 Pedestrian  /  bike access and accommodation, landscaping 0 
42 Automobile, bus, van accessways including roads, parking lots 198,275 49,569 247,843 
43 Temporary Facilities and other indirect costs during construction 0 

44 203,330 50,833 254,163 $ 	12,649 9% 6% 
45 Train control and signals 34,610 8,652 43,262 
46 Traffic signals and crossing protection 24,225 6,056 30,281 
47 Traction power supply: substations 41,990 10,497 52,487 
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_I J K 

1 
#REF! 

2 01/06/10 
3 FY 2009 

4 FY 2019 
5 

6 

YOE Dollars Total 
(X000) 

7 1,677,817 
8 0 
9 0 
10 0 
11 1,471,598 
12 0 
13 0 
14 0 
15 8,228 
16 183,609 
17 0 
18 0 
19 14,382 
20 0 

21 389,152 
22 0 
23 296,464 
24 0 
25 0 
26 0 
27 0 
28 92,688 

29 138,499 
30 23,726 
31 0 
32 114,773 
33 0 
34 0 
35 895,470 
36 40,915 
37 529,589 
38 16,186 
39 15,701 
40 0 
41 0 
42 293,079 
43 0 

44 311,215 
45 52,974 
46 37,079 
47 64,269 
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_I A 
48 50.04 
49 50.05 
50 50.06 
51 50.07 

52 Construction Subtotal (10-50) 
53 60 ROW, LAND, EXISTING IMPROVEMENTS 
54 60.01 
55 60.02 

56 70 VEHICLES (number) 
57 70.01 
58 70.02 
59 70.03 
60 70.04 
61 70.05 
62 70.06 
63 70.07 

64 80 PROFESSIONAL SERVICES (applies to Cats. 10 -50) 
65 80.01 
66 80.02 
67 80.03 
68 80.04 
69 80.05 
70 80.06 
71 80.07 
72 80.08 

73 Subtotal (10 -80) 
74 90 UNALLOCATED CONTINGENCY 
75 Subtotal (10 -90) 
76 100 FINANCE CHARGES 
77 Total Project Cost (10  -  100) 
78 Allocated Contingency as % of Base Yr Dollars w/o Contingency 
79 Unallocated Contingency as % of Base Yr Dollars w/o Contingency 
80 Total Contingency as % of Base Yr Dollars w/o Contingency 
81 Unallocated Contingency as % of Subtotal (10 - 80) 
82 YOE Construction Cost per Mile (X000) 
83 YOE Total Project Cost per Mile Not Including Vehicles (X000) 
84 YOE Total Project Cost per Mile (X000) 
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B C D E F G H I 
48 Traction power distribution: catenary and third rail 68,478 17,119 85,597 
49 Communications 20,811 5,203 26,013 
50 Fare collection system and equipment 4,361 1,090 5,452 
51 Central Control 8,856 2,214 11,070 

52 2,247,714 599,663 2,847,377 $ 	141,705 100% 64% 
53 85,634 42,817 128,452 $ 	6,393 3% 

54 Purchase or lease of real estate 83,264 41,632 124,897 
55 Relocation of existing households and businesses 2,370 1,185 3,555 

56 76 275,239 66,058 341,297 $ 	4,491 8% 

57 Light Rail 0 
58 Heavy Rail 76 245,675 58,963 304,638 $ 	 4,008 
59 Commuter Rail 0 
60 Bus 0 
61 Other 0 
62 Non-revenue vehicles 4,996 1,199 6,195 
63 Spare parts 24,568 5,896 30,464 

64 589,972 157,398 747,370 $ 	37,194 26% 17% 
65 Preliminary Engineering 17,752 4,736 22,488 
66 Final Design 99,334 26,501 125,836 
67 Project Management for Design and Construction 97,623 26,045 123,668 
68 Construction Administration & Management 220,743 58,892 279,635 
69 Professional Liability and other Non-Construction Insurance 33,111 8,834 41,945 
70 Legal; Permits; Review Fees by other agencies, cities, etc. 33,111 8,834 41,945 
71 Surveys, Testing, Investigation, Inspection 11,037 2,945 13,982 
72 Start up 77,260 20,612 97,872 

73 3,198,560 865,936 4,064,496 $ 	202,277 91% 
74 153,620 3% 

75 4,218,116 $ 	209,922 95% 
76 244,434 5% 

77 4,462,550 $ 	222,086 100% 
78 27.07% 
79 4.80% 
80 31.88% 
81 3.78% 
82 
83 
84 
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J _I K 
48 104,811 
49 31,852 
50 6,676 
51 13,554 

52 3,412,153 
53 128,635 
54 125,075 
55 3,560 

56 398,825 
57 0 
58 355,987 
59 0 
60 0 
61 0 
62 7,239 
63 35,599 

64 933,589 
65 28,091 
66 157,190 
67 154,481 
68 349,310 
69 52,397 
70 52,397 
71 17,466 
72 122,259 
73 4,873,201 
74 184,186 48968221 

75 5,057,387 
76 290,294 
77 5,347,681 
78 
79 
80 
81 
82 $169,812 
83 $246,288 
84 $266,137 
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Cell: J3 
Comment: Year of Base Year Dollars should match the year in "Today's Date." 

Cell: J6 
Comment: YOE Dollars automatically arrive from Inflation Worksheet. 

Cell: D8 
Comment: For all cells, round to the nearest 1,000 before inserting costs! 

Cell: J8 
Comment: YOE costs for individual line items within a Category are derived as a percentage of the YOE cost of the Category. 

Cell: 119 
Comment: Preparing for bid: 

For each separate contract package generate a Main Worksheet and an Inflation Worksheet. 

In the Special Conditions of the Contract, require the construction contractor to update these worksheets and submit them with the monthly pay application. 

This should make it easy to track costs in the SCC format throughout construction, and make it easy to submit the final costs to FTA at contract closeout and at the two-year post-rev ops date required by the 
Before and After Study. 

Cell: F76 
Comment: Enter finance charges on Inflation Worksheet. 
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A _I B C 

1 INFLATION WORKSHEET 
2 City and County of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Preliminary Engineering 
5 
6 

7 
BASE YEAR DOLLARS (X$000) Base Yr Dollars 

8 10 GUIDEWAY & TRACK ELEMENTS 1,408,728 
9 20 STATIONS, STOPS, TERMINALS, INTERMODAL 305,630 
10 #REF! 121,600 
11 #REF! 757,256 
12 #REF! 254,163 
13 #REF! 128,452 
14 70 VEHICLES 341,297 
15 #REF! 747,370 
16 #REF! 	 I 153,620 
17 #REF! 244,434 
18 Total Project Cost (10  -  100) 4,462,550 
19 

20 Inflation Rate 

21 Compounded Inflation Factor 

22 

23 YEAR OF EXPENDITURE DOLLARS (X$000) YOE Dollars 
24 10 GUIDEWAY & TRACK ELEMENTS 1,677,817 
25 20 STATIONS, STOPS, TERMINALS, INTERMODAL 389,152 
26 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 138,499 
27 40 SITEWORK & SPECIAL CONDITIONS 895,470 
28 50 SYSTEMS 311,215 
29 60 ROW, LAND, EXISTING IMPROVEMENTS 128,635 
30 70 VEHICLES 398,825 
31 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 933,589 
32 90 UNALLOCATED CONTINGENCY 184,186 
33 100 FINANCE CHARGES 290,294 
34 Total Project Cost (10  -  100) 5,347,681 
35 

36 Inflation Rate 

37 10 GUIDEWAY & TRACK ELEMENTS 
38 20 STATIONS, STOPS, TERMINALS, INTERMODAL 
39 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
40 40 SITEWORK  &  SPECIAL CONDITIONS 
41 50 SYSTEMS 
42 60 ROW, LAND, EXISTING IMPROVEMENTS 
43 70 VEHICLES 
44 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 
45 90 UNALLOCATED CONTINGENCY 
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D _I E F G H I J K L M N 0 

1 
#REF! #REF! 

2 Today's Date 1/6/10 Today's Date 1/6/10 
3 Yr of Base Year $ FY 2009 Yr of Base Year $ FY 2009 

4 Yr of Revenue Ops FY 2019 Yr of Revenue Ops FY 2019 
5 
6 

7 
Double-Check 

Total 
2000 2001 2002 2003 2004 2005 2006 2007 2008 2009 2010 

8 1,408,728 0 0 0 0 0 0 0 0 0 0 25,573 
9 305,630 0 0 0 0 0 0 0 0 0 0 0 
10 121,600 0 0 0 0 0 0 0 0 0 0 6,404 
11 757,256 0 0 0 0 0 0 0 0 0 0 9,701 
12 254,163 0 0 0 0 0 0 0 0 0 0 0 
13 128,452 0 0 0 0 0 0 0 0 0 0 50,367 
14 341,297 0 0 0 0 0 0 0 0 0 0 0 
15 747,370 0 0 0 0 0 0 0 0 0 0 76,548 
16 153,620 0 0 0 0 0 0 0 0 0 0 6,372 
17 244,434 0 0 0 0 0 0 0 0 
18 4,462,550 0 0 0 0 0 0 0 0 0 0 174,965 
19 

20 0.00000 0.00000 0.00000 0.00000 0.00000 0.00000 0.00000 0.00000 #DIV/0! #DIV/0! #DIV/0! 
21 #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! 1.03087 
22 

23 2000 2001 2002 2003 2004 2005 2006 2007 2008 2009 2010 
24 0 0 0 0 0 0 0 0 0 0 26,559 
25 0 0 0 0 0 0 0 0 0 0 0 
26 0 0 0 0 0 0 0 0 0 0 6,651 
27 0 0 0 0 0 0 0 0 0 0 10,087 
28 0 0 0 0 0 0 0 0 0 0 0 
29 0 0 0 0 0 0 0 0 0 0 50,367 
30 0 0 0 0 0 0 0 0 0 0 0 
31 0 0 0 0 0 0 0 0 0 0 80,134 
32 0 0 0 0 0 0 0 0 0 0 6,569 
33 0 0 0 0 0 0 0 
34 0 0 0 0 0 0 0 0 0 0 180,366 
35 

36 
37 1.03854 
38 1.03851 
39 1.03855 
40 1.03983 
41 1.03431 
42 1.00000 
43 1.03048 
44 1.04684 
45 1.00832 
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P _I Q 

1 

2 

3 
4 
5 
6 

2011 2012 
7 
8 139,316 209,371 
9 1,429 27,241 
10 29,589 29,670 
11 55,125 190,572 
12 28,651 29,373 
13 44,528 33,556 
14 14,839 4,946 
15 121,354 93,497 
16 16,435 23,366 
17 505 
18 451,266 642,097 
19 

20 0.04253 0.04373 
21 1.07471 1.12171 
22 

23 2011 2012 
24 150,261 235,477 
25 1,541 30,560 
26 31,915 33,301 
27 59,604 215,321 
28 30,650 32,501 
29 44,602 33,666 
30 15,757 5,413 
31 132,988 107,260 
32 17,663 26,211 
33 535 
34 484,981 720,244 
35 

36 
37 1.03854 1.04276 
38 1.03851 1.04018 
39 1.03855 1.04060 
40 1.03983 1.04497 
41 1.03431 1.03431 
42 1.00164 1.00164 
43 1.03048 1.03048 
44 1.04684 1.04684 
45 1.03502 1.04834 
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R _I S T U V W X Y Z AA AB AC AD 

1 

2 

3 
4 
5 
6 

7 
2013 2014 2015 2016 2017 2018 2019 2020 2021 2022 2023 2024 2025 

8 385,842 317,641 219,064 102,664 9,257 0 0 0 0 0 0 0 0 
9 48,459 34,094 38,973 63,002 57,096 35,337 0 0 0 0 0 0 0 
10 29,589 26,347 0 0 0 0 0 0 0 0 0 0 0 
11 285,959 132,670 39,901 29,381 11,262 2,686 0 0 0 0 0 0 0 
12 29,293 29,293 29,373 29,293 29,293 29,293 20,304 0 0 0 0 0 0 
13 0 0 0 0 0 0 0 0 0 0 0 0 0 
14 29,678 148,390 143,444 0 0 0 0 0 0 0 0 0 0 
15 100,572 85,078 68,503 61,290 54,383 52,461 33,683 0 0 0 0 0 0 
16 34,371 29,235 20,382 10,796 6,096 4,527 2,040 0 0 0 0 0 0 
17 5,642 22,974 39,688 46,029 45,498 45,632 38,467 0 0 
18 949,405 825,720 599,327 342,454 212,885 169,936 94,494 0 0 0 0 0 0 
19 

20 0.04852 0.02854 0.02928 0.04640 0.02956 0.03238 0.01833 0.02800 0.02800 0.02800 0.02800 0.02800 0.02800 
21 1.17613 1.20970 1.24513 1.30290 1.34142 1.38485 1.41023 1.44972 1.49031 1.53204 1.57494 1.61903 1.66437 
22 

23 2013 2014 2015 2016 2017 2018 2019 2020 2021 2022 2023 2024 2025 
24 453,058 387,351 277,436 135,031 12,644 0 0 0 0 0 0 0 0 
25 56,615 41,366 49,108 82,441 77,591 49,930 0 0 0 0 0 0 0 
26 34,619 32,013 0 0 0 0 0 0 0 0 0 0 0 
27 337,963 163,042 50,989 39,041 15,560 3,863 0 0 0 0 0 0 0 
28 33,557 34,708 35,997 37,131 38,405 39,760 28,506 0 0 0 0 0 0 
29 0 0 0 0 0 0 0 0 0 0 0 0 0 
30 33,466 172,428 171,761 0 0 0 0 0 0 0 0 0 0 
31 120,780 106,958 90,155 84,439 78,434 79,205 53,236 0 0 0 0 0 0 
32 40,444 35,447 25,529 14,290 8,415 6,530 3,089 0 0 0 0 0 0 
33 6,125 25,563 45,266 53,811 54,519 56,048 48,428 0 0 
34 1,116,627 998,877 746,240 446,183 285,568 235,336 133,259 0 0 0 0 0 0 
35 

36 
37 1.04403 1.03854 1.03854 1.03854 1.03854 1.03982 1.03854 
38 1.04143 1.03851 1.03851 1.03851 1.03851 1.03976 1.03851 
39 1.04241 1.03855 1.03855 1.03855 1.03855 1.04036 1.03855 
40 1.04602 1.03983 1.03983 1.03983 1.03983 1.04088 1.03983 
41 1.03530 1.03431 1.03431 1.03431 1.03431 1.03530 1.03431 
42 1.00164 1.00164 1.00164 1.00164 1.00164 1.00164 1.00164 
43 1.03048 1.03048 1.03048 1.03048 1.03048 1.03048 1.03048 
44 1.04684 1.04684 1.04684 1.04684 1.04684 1.04684 1.04684 
45 1.04880 1.03736 1.03716 1.03611 1.03093 1.02824 1.02380 
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A _I B C 

46 100 FINANCE CHARGES 
47 Total Project Cost (10  -  100) 
48 

49 Compounded Inflation Factor 
50 10 GUIDEWAY & TRACK ELEMENTS 
51 20 STATIONS, STOPS, TERMINALS, INTERMODAL 
52 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
53 40 SITEWORK & SPECIAL CONDITIONS 
54 50 SYSTEMS 
55 60 ROW, LAND, EXISTING IMPROVEMENTS 
56 70 VEHICLES 
57 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 
58 90 UNALLOCATED CONTINGENCY 
59 100 FINANCE CHARGES 
60 Total Project Cost (10  -  100) 
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D _I E F G H I J K L M N 0 

46 1.01500 
47 1.03087 
48 

49 
50 1.03854 
51 1.03851 
52 1.03855 
53 1.03983 
54 1.03431 
55 1.00000 
56 1.03048 
57 1.04684 
58 1.03087 
59 1.01500 
60 1.03087 
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P _I Q 

46 1.02000 1.02300 
47 1.04253 1.04373 
48 

49 
50 1.07857 1.12469 
51 1.07850 1.12184 
52 1.07859 1.12238 
53 1.08124 1.12986 
54 1.06980 1.10651 
55 1.00164 1.00329 
56 1.06189 1.09426 
57 1.09587 1.14720 
58 1.07471 1.12175 
59 1.03530 1.05911 
60 1.07471 1.12171 
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R _I S T U V W X Y Z AA AB AC AD 

46 	1.02500 1.02500 1.02500 1.02500 1.02500 1.02500 1.02500 
47 1.04852 1.02854 1.02928 1.04640 1.02956 1.03238 1.01833 
48 

49 
50 1.17421 1.21946 1.26646 1.31527 1.36596 1.42035 1.47509 
51 1.16832 1.21331 1.26003 1.30855 1.35895 1.41298 1.46739 
52 1.16998 1.21508 1.26192 1.31057 1.36109 1.41602 1.47061 
53 1.18186 1.22893 1.27788 1.32877 1.38170 1.43818 1.49546 
54 1.14557 1.18488 1.22553 1.26758 1.31108 1.35736 1.40393 
55 1.00493 1.00658 1.00824 1.00989 1.01155 1.01321 1.01488 
56 1.12762 1.16199 1.19741 1.23391 1.27153 1.31029 1.35023 
57 1.20093 1.25718 1.31606 1.37771 1.44223 1.50979 1.58050 
58 1.17667 1.21248 1.25255 1.32368 1.38033 1.44234 1.51409 
59 1.08559 1.11273 1.14055 1.16906 1.19829 1.22825 1.25895 
60 1.17613 1.20970 1.24513 1.30290 1.34142 1.38485 1.41023 
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Cell: E20 
Comment: In Line 20 for each year insert the rate of inflation that you believe to be correct. FTA reviews these rates for reasonableness. 

Cell: E24 
Comment: For past years, enter the actual dollars spent in each year. The dollars will inflate when converted to the current base year. 

Cell: E33 
Comment: Enter Finance Charges on this line. 

AR00116332 


