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SPECIAL PROVISIONS 

 
FOR 

 
HONOLULU AUTHORITY FOR RAPID TRANSPORTATION 

RAMP H2R2 CONSTRUCTION CONTRACT 
RFB-HRT-837903 

 
These SPECIAL PROVISIONS (“SP”) are intended to modify, amend, and provide specific 
Project requirements to the General Conditions of Construction Contracts for the Honolulu 
Authority for Rapid Transportation (12/2014) (“General Conditions” or “GC”) and the Ramp 
H2R2 Construction Contract.  The SPs are organized as follows: 

(a) SP-1 through SP-7 modifies or supplements the General Conditions;  

(b) SP-8 provides additional performance requirements specific to the Project. 
 
The Contractor shall mean the Offeror to whom the Contract has been awarded by HART. 
 
Contract Summary:  
This Ramp H2R2 Contract is an estimated $3.5-$4.5 million Project.  The Work of the Project is 
set forth in the Contract Documents, which consists of the construction of Ramp H2R2 and 
associated roadway work within Waiawa Interchange.  The Ramp H2R2 will provide access to 
the Pearl Highlands Station from eastbound Farrington Highway and connects to eastbound 
Kamehameha Highway.  Construction of the ramp includes but is not limited to earthwork, 
reinforced concrete retaining wall, cast-in-place concrete barriers, asphalt paving, drainage 
facilities, roadway signing and striping, street lighting, and other appurtenances associated with 
roadway construction.  
The Project Information is as follows: 
(1) Project Identification:  Honolulu Rail Transit Project – Ramp H2R2; 
(2) Project Location:  as indicated in the Contract Documents;  
(3) Project Owner:  Honolulu Authority for Rapid Transportation (HART); and 
(4) Architects and Engineers:  Anil Verma Associates, Inc.  
 
 
CHAPTER SP-1 TO SP-7 

1. SP-2.1   DEFINITIONS 

Section 2.1 of the General Conditions shall be amended by replacing the definition of 
"Substantial Completion" with the following meaning: 

"Substantial Completion" means the point at which the Ramp H2R2 is sufficiently complete, in 
accordance with the Contract Documents, so that the general public may be permitted to travel 
on the ramp.  This would include but not be limited to the completion of all roadway life safety 
features including signing, striping, guardrails, attenuators, fencing, and street lighting."  
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2. SP-2.12   LIQUIDATED DAMAGES 

Section 2.12 of the General Conditions shall be amended by adding the following subparagraph: 

“(b)   If the Contractor fails to achieve Contract Substantial Completion by the 
deadline specified in Table 7.1 of SP-7.1.1, the Contractor agrees to pay the stated 
Liquidated Damages Charge, as follows:   

 Ramp H2R2 Contract Substantial Completion:  $2,000.00 per day.” 
 
3. SP-7.1 GENERAL PERFORMANCE AND ACCESS PROVISIONS 
 
 SP-7.1.1   Time is of the Essence 
 

Section 7.1.1 of the General Conditions is hereby amended by adding the following 
subparagraphs (a), (b), and (c): 

 
“(a) Schedule of Access Date Milestones.  The following dates shall be incorporated 
into the Contractor’s Baseline Project Schedule and serve as a part of the Contract 
requirements for the Ramp H2R2 Construction Contract.  

 
Table 7.1 
Item Description Date    NLT: 

1. Ramp H2R2 Anticipated NTP 4/16/2015 

2. Ramp H2R2   Substantial Completion 5/31/2016 
 

(b)   Access Coordination.  Contractor shall have use of Project site for construction 
operations during construction period. Contractor's use of Project site is limited only by 
HART's right to perform work or to retain other contractors on portions of Project.  The 
Contractor may also be providing access to other contractors to perform their work within 
the same Work site or Work area. The following terms are defined as follows: 
 

(1) “Work Site Control” or “Work Site Controller” means the contractor that 
controls the construction activity on a shared work site.  The contractor that 
controls the work site is held responsible for all activities on that work site in 
terms of site safety, site security, and overall site coordination and management.  
Work Site Control may transfer between contractors, if necessary, to maintain 
project schedules but must be established prior to any work commencing by two 
or more contractors in a given work site.   

 
 

Active contracts to coordinate with Ramp H2R2  
Contract Title Start Date Finish Date 
WOFH Guideway DB Contract December 2009 July 2016 
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(c) Use of Site: Limit use of Project site to areas within the Contract limits indicated 
as Work Areas. Do not disturb portions of Project site beyond areas in which the Work is 
indicated. 

(1) Limits: Confine construction operations to the Work Areas. 
(2) Limits: Limit site disturbance, including earthwork and clearing of 

vegetation, 10 feet beyond surface walkways, surface parking, and utilities 
less than 12 inches in diameter; 15 feet beyond primary roadway curbs and 
main utility branch trenches; and 25 feet beyond constructed areas with 
permeable surfaces such as stormwater detention facilities that require 
additional staging areas in order to limit compaction in the constructed area. 

(3) Driveways, Walkways and Entrances: Keep driveways and entrances 
serving premises clear and available to HART, HART's employees, and 
emergency vehicles at all times. Do not use these areas for parking or 
storage of materials. 

(A) Schedule deliveries to minimize use of driveways and entrances by 
construction operations. 

(B) Schedule deliveries to minimize space and time requirements for 
storage of materials and equipment on-site.” 

 
4. SP-7.1.7   Permits, Licenses 
 
Section 7.1.7 of the General Conditions is hereby amended by adding the following provisions 
after subparagraph (d) of this Section: 
 

“(d) Portions of the required permits for the Project have been applied for by 
HART or HART’s consultant and are available for viewing on Project Web site.  
The following permits have been applied for and will be paid for by HART except 
where noted.  All other required permits are to be applied for and paid by the 
Contractor: 
 

(1) Department of Planning and Permitting (“DPP”)—One Time Review 
(2)   Grading Permit applied for by HART; obtained and paid for by       

Contractor.   
(3) Floodway Permit, Floodway District Certification, and Certification of 

a "No-Rise" Determination for a Proposed Floodway Development.”  
    
5. SP-7.2 Interface Management and Coordination 
 
Section 7.2 of the General Conditions is hereby deleted in its entirety.  
 
6. SP-7.5 Key Personnel 

Section 7.5.2(c)(3) – Quality Manager of the General Conditions shall be deleted in its entirety. 

Section 7.5.2(c)(4) – Safety and Security Specialist of the General Conditions shall be deleted in 
its entirety. 
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Section 7.5.2(c)(5) - Public Involvement Manager of the General Conditions shall be deleted in 
its entirety. 

7.        SP-7.9 Shop Drawings, Product Data, and Samples 

Section 7.9.5(h)(1) is here by deleted in its entirety and replaced with “Contractor shall submit five 
(5) of each sample item.” 

 
8. SP-7.11 Quality Assurance 
 
Section 7.11.1 (c) of the General Conditions is added: 
 

“(c) HDOT Quality Assurance Manual for Materials:  
The Materials Quality Assurance (MQA) Program represents the Hawaii 
Department of Transportation (HDOT), Highways Division’s (HWY) recognition 
of its responsibility and commitment to ensure that materials incorporated into 
highway construction projects conform substantially to requirements of the plans 
and specifications, including approved changes. The MQA Program is composed 
of the following: Laboratory Qualification Program, Personnel Qualification 
Program, Materials Acceptance Program, and Independent Assurance Program. 
Refer to Appendix 1 for flow diagram showing the interrelationship of the 
different programs. 

 
The following procedures and guidelines are provided to ensure the quality of 
materials for all State Highway construction projects, and County Federal-aid 
projects on the National Highway System, according to Title 23, Code of Federal 
Regulations, part 637, subpart B, Quality Assurance Procedure for Construction.” 

 
The HDOT MQA document is provided as a reference and can be found in Part 9 
-  REFERENCE DOCUMENTS;  paragraph 9.1.3. The quality control (QC) 
testing requirements (including frequency of each required test) contained in the 
HDOT MQA, which are also specified in the technical specifications, shall be 
performed and recorded by the Contractor.” 

 
Section 7.11.3(d)(1) of the General Conditions is hereby deleted in its entirety and replaced with 
the following: 
 

“(1) The Contractor shall, at a minimum, identify its Project Principal and  
Project/Construction Manager See GC Section 7.5, Characters of Workers and 
Key Personnel.” 

 
9.   SP-7.15 Construction Facilities 
 
Section 7.15 of the General Conditions is hereby deleted in its entirety and replaced with the 
following: 
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“7.15.1 Construction Facilities 

(a) The Contractor shall maintain for the duration of the Contract, a permanent place of 
business within Oahu, where the Contractor may be served notice and legal process.  Written 
notice may also be served with the Contractor on the Project site personally or via fax, email, or 
the local post office address or post office box.  

(b) The Contractor shall pay for all office and other building space, facilities, and 
equipment required to meet the requirements of the Contract.  

 

7.15.2 Construction Parking and Worker Transportation 

(a) Parking for Contractor Employees and its Subcontractors: HART will make no 
provisions for construction parking.  It shall be the Contractor’s responsibility to provide 
construction and employee/workers parking.  Parking shall be ADAAG compliant.  

(b) Restrictions: 

(1) Due to the limited amount of parking available to residents and businesses in 
and around the locations of the Work, personal vehicles shall not be parked in 
the public right-of-way or in commercial areas where general parking has 
been prohibited for construction or safety purposes.  

(2) Project personnel shall not park their personal vehicles in private business 
parking lots without prior approval from the business owner. 

(3) On-street parking by Contractor employees shall not be permitted within the 
vicinity of the Work site. During actual hours of Work, park construction 
vehicles only as absolutely necessary. 

(4) The Contractor shall provide specific off-site and off-street area(s) or 
portion(s) of lots for the use by Project employees during the working day in 
close proximity to the Project site to serve construction Work adequately and 
result in minimum interference with performance of Work. 

(5) The Contractor shall ensure that Contractor and subcontractor employees are 
prohibited from parking anywhere other than Contractor- furnished parking 
area. Employees will not be allowed to utilize commercial parking facilities as 
that reduces/eliminates the available parking for the customers/employees of 
the local businesses.” 

10.  SP-7.16   Maintenance of Traffic 

Section 7.16.1(b)(6) of the General Conditions shall be amended by deleting the first sentence of 
this subsection which states “Lane closures shall maintain the minimum number of through 
traffic lanes in accordance with project-specific lane closure charts.” 

11. SP-7.24 Public Awareness and Community Relations 
 
Section 7.24.1 Submittals of the General Conditions shall be deleted in its entirety. 
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Section 7.24.4(a) Contractor’s Responsibility of the General Conditions shall be deleted in its 
entirety and replaced with the following: 
 

“7.24.4 Contractor’s Responsibilities: 
 

(a) The contractor shall provide monthly reports of activities undertaken to implement 
the PA/CR Plan. Submit the monthly report in a format acceptable to HART on or 
before the 10th day of the month for activities undertaken during the previous 
month.” 

 
Section 7.24.4(b) Staff Requirements of the General Conditions shall be deleted in its entirety. 
 
Section 7.24.5 Business and Residential Impact Mitigation of the General Conditions shall be 
deleted in its entirety. 
 
Section 7.24.6 Community Updates/Neighborhood Boards of the General Conditions shall be 
deleted in its entirety. 
 
CHAPTER SP-8 

1. SP-8.1 Project Summary 

(a) The Work of the Project is set forth in the Contract Documents, which consists of 
the construction of Ramp H2R2 and associated roadway work within Waiawa 
Interchange.  The Ramp H2R2 will provide access to the Pearl Highlands Station from 
eastbound Farrington Highway and connects to eastbound Kamehameha Highway.  
Construction of the ramp includes but is not limited to earthwork, reinforced concrete 
retaining wall, cast-in-place concrete barriers, asphalt paving, drainage facilities, 
roadway signing and striping, street lighting, and other appurtenances associated with 
roadway construction.  

(b)   The Project Information is as follows: 
(1) Project Identification:  Honolulu Rail Transit Project – Ramp H2R2; 
(2) Project Location:  as indicated in the Contract Documents;  
(3) Project Owner:  Honolulu Authority for Rapid Transportation (HART); and 
(4) Architects and Engineers:  Anil Verma Associates, Inc.  

2. SP-8.2 Specialty Contractors 

(a) The following required specialty contractor classifications have been identified in 
connection with the Contract Work.  It is the Contractor’s responsibility to know 
the State of Hawai’i contractor license laws, including the scope of contractor and 
specialty classifications.  Refer to the Instructions to Offerors regarding timely 
written submission of comments, request for clarification, or if the Contractor 
does not agree with the list below.  The identified required specialty contractor 
classifications are as follows: 
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Specialty Classification Description 
C-03 Asphalt paving and surfacing 
C-03a Asphalt concrete patching, sealing, striping 
C-10 Scaffolding 
C-13 Electrical 
C-14 Sign contractor 
C-17 Excavating, grading, trenching 
C-27 Landscaping 
C-27a Hydromulching 
C-31 Masonry 
C-31a Cement concrete 
C-31d Tuckpointing and caulking 
C-31e Concrete cutting, drilling, sawing, coring, pressure grouting 
C-32 Ornamental guardrail, fencing 
C-33 Painting 
C-35 Pile driving, pile and caisson drilling, foundation 
C-37 Plumbing 
C-41 Reinforcing steel 
C-43 Sewer, sewage disposal, drain, and pipe laying 
C-55 Waterproofing 
C-56 Welding 

3. SP-8.3 Meteorological Data 

(a) Flood Risks at Waiawa Stream 

The Contractor shall anticipate the flood risks as outlined in "Analysis of 
Monthly Discharge Exceedance Probabilities at Waiawa Stream to Estimate 
Monthly Flood Risks at Pearl Highlands Station and the Ramp H2R2 Area" 
found under Part 7 ENGINEERING DATA AND REPORTS; paragraph 7.7 of 
the bid documents. The Contractor shall include in its construction schedule 
additional days the Contractor deems necessary to allow for delays due to 
flooding, and no time extension will be granted nor additional compensation paid 
for construction delays. 

4.   SP-8.4 Potential Site Contamination 

(a)  The following is provided for information purposes only and is a brief summary of 
the known contaminants of potential concern as documented in the site-specific relevant 
existing background reports and studies. 

(1)  Environmental Contaminant Screening Summary 

Pearl Highlands, Ramp H2R2 

The area where Ramp H2R2 will be constructed has been the subject of previous and 
ongoing investigations for the RHS Lee Property Tax Map Key (TMK) 96004006.  
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