



IN REPLY REFER TO:
CMS-APMM949-00005

HONOLULU AUTHORITY for RAPID TRANSPORTATION

Krishniah N. Murthy
INTERIM EXECUTIVE DIRECTOR AND CEO

BOARD OF DIRECTORS

Damien T.K. Kim
CHAIR

Terrence M. Lee
VICE CHAIR

John Henry Felix
Wes Frysztacki
Ford N. Fuchigami
Terri Fujii
Glenn M. Nohara
Ember Shinn
Kathy Sokugawa
Hoyt H. Zia

August 15, 2017

Mr. Leonard K.P. Leong
Vice President
Royal Contracting Co., Ltd.
677 Ahua Street
Honolulu, Hawaii 96819

Subject: On-Call Construction Contractor Contract "IV" - Correction
Solicitation No. RFP-HRT-1088721
Contract No. CT-HRT-1800078

Dear Mr. Leong:

The Honolulu Authority for Rapid Transportation (HART) has awarded your firm the contract in the not-to-exceed ceiling amount of \$140,000,000.00 for the On-Call Construction Contractor Contract "IV", pursuant to Section 1.2 of solicitation no. RFP-HRT-1088721. Attached, please find a corrected version of the contract, CT-HRT-1800078, for execution.

This contract must be executed by duly authorized officials with notarial acknowledgement of every signature appearing on the contract, if applicable. In case of a corporation, the titles of the persons signing must be stated, the corporate seal affixed thereto, and all signatures must be accompanied by a corporate resolution and/or power of attorney authorizing the persons signing to execute the contract. The contract must be returned by August 21, 2017 together with evidence of any required project insurance coverages.

Please do not date the contract. HART will date the contract upon full execution.

You will be notified when the contract has been fully executed by HART. If you have any questions regarding this matter, please contact the Transit Mailbox at transitmailbox@honolulu.gov.

Very truly yours,

Krishniah N. Murthy
Interim Executive Director and CEO

Enclosures

cc: Ms. Paula Youngling
Ms. Rona Paglinawan