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Honolulu High-Capacity Transit Corridor Project

Al1.0

PREFACE

The selected Core Systems Contractor shall fill-in and submit all pricing forms listed in sections A2.1
through A2.14, prior to Contract Award. The Core Systems Contract will be amended to include the
completed forms.

A2.0 CONTRACT AWARD FORMS
A2.1 FORM A SUMMARY PRICING FORMS FOR O&M
= OMP-IP Summary of Fixed Price Data for Intermediate O&M Period
=  OMP-FP Summary of Fixed Price Data for Full O&M Period
= OMP-OP Summary of Fixed Price Data for Optional O&M Period
A2.2 FORM B-2OPERATIONS SERVICES INTERMEDIATE O&M PERIOD
= OS-LMS-IP  Summary of Fixed Price Data for Intermediate O&M Period
=  OS-LMP-IP1 Summary Labor & Mat’1 Price for Intermediate O&M Period #1
= OS-LMP-IP2 Summary Labor & Mat’1 Price for Intermediate O&M Period #2
= OS-LS-IP1 Summary Admin & Mgmt Price for Intermediate O&M Period #1
= OS-LS-IP2 Summary Admin & Mgmt Price for Intermediate O&M Period #2
= OS-LP-IP1 Detail Labor, Admin & Mgmt for Intermediate O&M Period #1
=  OS-LP-1P2 Detail Labor, Admin & Mgmt for Intermediate O&M Period #2
= 0S-M-IP1 Detail Mat’l & Misc Price for Intermediate O&M Period #1
= OS-M-IP2 Detail Mat’l & Misc Price for Intermediate O&M Period #2
A2.3 FORM C-2MAINTENANCE SERVICES INTERMEDIATE O&M PERIOD
= MS-LMS-IP  Summary of Fixed Price Data for Intermediate O&M Period
* MS-LMP-IP1 Summary Labor & Mat’l Price for Intermediate O&M Period #1
* MS-LMP-IP2 Summary Labor & Mat’l Price for Intermediate O&M Period #2
= MS-LS-IP1 Summary Admin & Mgmt Price for Intermediate O&M Period #1
= MS-LS-IP2 Summary Admin & Mgmt Price for Intermediate O&M Period #2
=  MS-LP-IP1 Detail Labor, Admin, & Mgmt for Intermediate O&M Period #1
= MS-LP-IP2 Detail Labor, Admin, & Mgmt for Intermediate O&M Period #2
= MS-M-IP1 Detail Mat’l & Misc Price for Intermediate O&M Period #1
= MS-M-IP2 Detail Mat’l & Misc Price for Intermediate O&M Period #2
A2.4 FORM D OPERATIONS SERVICES FULL O&M PERIOD
= OS-LMS-FP  Summary of Fixed Price Data for Full O&M Period
* OS-LMP-FP1 Summary Labor & Mat’l Price for Full O&M Period Year #1
=  OS-LMP-FP2 Summary Labor & Mat’l Price for Full O&M Period Year #2
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= OS-LMP-FP3
= OS-LMP-FP4
= OS-LMP-FP5

OS-LS-FP1
OS-LS-FP2
OS-LS-FP3
OS-LS-FP4
OS-LS-FP5

0S-LP-FP1
0S-LP-FP2
0S-LP-FP3
0S-LP-FP4
0S-LP-FP5

OS-M-FP1
OS-M-FP2
OS-M-FP3
OS-M-FP4
OS-M-FP5

A2.5 FORM E
* MS-LMS-FP

MS-LMP-FP1
MS-LMP-FP2
MS-LMP-FP3
MS-LMP-FP4
MS-LMP-FP5

MS-LS-FP1
MS-LS-FP2
MS-LS-FP3
MS-LS-FP4
MS-LS-FPS

MS-LP-FP1
MS-LP-FP2
MS-LP-FP3
MS-LP-FP4
MS-LP-FP5

MS-M-FP1
MS-M-FP2
MS-M-FP3
MS-M-FP4
MS-M-FP5

A2.6 FORM F

Summary Labor & Mat’l Price for Full O&M Period Year #3
Summary Labor & Mat’l Price for Full O&M Period Year #4
Summary Labor & Mat’l Price for Full O&M Period Year #5

Summary Admin & Mgmt Price for Full O&M Period Year #1
Summary Admin & Mgmt Price for Full O&M Period Year #2
Summary Admin & Mgmt Price for Full O&M Period Year #3
Summary Admin & Mgmt Price for Full O&M Period Year #4
Summary Admin & Mgmt Price for Full O&M Period Year #5

Detail Labor, Admin, & Mgmt for Full O&M Period Year #1
Detail Labor, Admin, & Mgmt for Full O&M Period Year #2
Detail Labor, Admin, & Mgmt for Full O&M Period Year #3
Detail Labor, Admin, & Mgmt for Full O&M Period Year #4
Detail Labor, Admin, & Mgmt for Full O&M Period Year #5

Detail Mat’l & Misc Price for Full O&M Period Year #1
Detail Mat’l & Misc Price for Full O&M Period Year #2
Detail Mat’l & Misc Price for Full O&M Period Year #3
Detail Mat’l & Misc Price for Full O&M Period Year #4
Detail Mat’l & Misc Price for Full O&M Period Year #5

MAINTENANCE SERVICES FULL O&M PERIOD
Summary of Fixed Price Data for Full O&M Period

Summary Labor & Mat’l Price for Full O&M Period Year #1
Summary Labor & Mat’l Price for Full O&M Period Year #2
Summary Labor & Mat’l Price for Full O&M Period Year #3
Summary Labor & Mat’l Price for Full O&M Period Year #4
Summary Labor & Mat’l Price for Full O&M Period Year #5

Summary Admin & Mgmt Price for Full O&M Period Year #1
Summary Admin & Mgmt Price for Full O&M Period Year #2
Summary Admin & Mgmt Price for Full O&M Period Year #3
Summary Admin & Mgmt Price for Full O&M Period Year #4
Summary Admin & Mgmt Price for Full O&M Period Year #5

Detail Labor, Admin, & Mgmt for Full O&M Period Year #1
Detail Labor, Admin, & Mgmt for Full O&M Period Year #2
Detail Labor, Admin, & Mgmt for Full O&M Period Year #3
Detail Labor, Admin, & Mgmt for Full O&M Period Year #4
Detail Labor, Admin, & Mgmt for Full O&M Period Year #5

Detail Mat’l & Misc Price for Full O&M Period Year #1
Detail Mat’l & Misc Price for Full O&M Period Year #2
Detail Mat’l & Misc Price for Full O&M Period Year #3
Detail Mat’l & Misc Price for Full O&M Period Year #4
Detail Mat’l & Misc Price for Full O&M Period Year #5

OPERATIONS SERVICES OPTIONAL O&M PERIOD
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= OS-LMS-OP Summary of Fixed Price Data for Optional O&M Period
=  OS-LMP-OP1 Summary Labor & Mat’l Price for Optional O&M Period Year #1
=  OS-LMP-OP2 Summary Labor & Mat’l Price for Optional O&M Period Year #2
=  OS-LMP-OP3 Summary Labor & Mat’l Price for Optional O&M Period Year #3
= OS-LMP-OP4 Summary Labor & Mat’l Price for Optional O&M Period Year #4
=  OS-LMP-OP5 Summary Labor & Mat’l Price for Optional O&M Period Year #5
= OS-LS-OP1  Summary Admin & Mgmt Price for Optional O&M Period Year #1
= (OS-LS-OP2  Summary Admin & Mgmt Price for Optional O&M Period Year #2
= OS-LS-OP3  Summary Admin & Mgmt Price for Optional O&M Period Year #3
= OS-LS-OP4  Summary Admin & Mgmt Price for Optional O&M Period Year #4
= OS-LS-OP5  Summary Admin & Mgmt Price for Optional O&M Period Year #5
= OS-LP-OP1  Detail Labor, Admin & Mgmt for Optional O&M Period Year #1
= (OS-LP-OP2  Detail Labor, Admin & Mgmt for Optional O&M Period Year #2
= (OS-LP-OP3  Detail Labor, Admin & Mgmt for Optional O&M Period Year #3
=  OS-LP-OP4  Detail Labor, Admin & Mgmt for Optional O&M Period Year #4
= (OS-LP-OP5  Detail Labor, Admin & Mgmt for Optional O&M Period Year #5
= (0S-M-OP1 Detail Material & Misc Price for Optional O&M Period Year #1
= 0S-M-OP2 Detail Material & Misc Price for Optional O&M Period Year #2
= (OS-M-OP3 Detail Material & Misc Price for Optional O&M Period Year #3
=  0S-M-OP4 Detail Material & Misc Price for Optional O&M Period Year #4
=  (0S-M-OP5 Detail Material & Misc Price for Optional O&M Period Year #5
= 0S-0T Option for Operations Services Training of Owner-Designated Personnel

A2.7 FORM G MAINTENANCE SERVICES OPTIONAL O&M PERIOD
= MS-LM-OP  Summary of Fixed Price Data for Optional O&M Period
= MS-LMP-OP1 Summary Labor & Mat’l Price for Optional O&M Period Year #1
* MS-LMP-OP2 Summary Labor & Mat’l Price for Optional O&M Period Year #2
= MS-LMP-OP3 Summary Labor & Mat’l Price for Optional O&M Period Year #3
* MS-LMP-OP4 Summary Labor & Mat’l Price for Optional O&M Period Year #4
= MS-LMP-OP5 Summary Labor & Mat’l Price for Optional O&M Period Year #5
= MS-LS-OP1  Summary Admin & Mgmt Price for Optional O&M Period Year #1
= MS-LS-OP2  Summary Admin & Mgmt Price for Optional O&M Period Year #2
= MS-LS-OP3  Summary Admin & Mgmt Price for Optional O&M Period Year #3
= MS-LS-OP4  Summary Admin & Mgmt Price for Optional O&M Period Year #4
= MS-LS-OP5  Summary Admin & Mgmt Price for Optional O&M Period Year #5
= MS-LP-OP1  Detail Labor, Admin & Mgmt for Optional O&M Period Year #1
= MS-LS-OP2  Detail Labor, Admin & Mgmt for Optional O&M Period Year #2
= MS-LS-OP3  Detail Labor, Admin & Mgmt for Optional O&M Period Year #3
= MS-LS-OP4  Detail Labor, Admin & Mgmt for Optional O&M Period Year #4
= MS-LS-OP5 Detail Labor, Admin & Mgmt for Optional O&M Period Year #5
= MS-M-OP1  Detail Mat’l & Misc for Optional O&M Period Year #1
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A2.9

A2.10

A2.11

MS-M-OP2  Detail Mat’l & Misc for Optional O&M Period Year #2
MS-M-OP3  Detail Mat’l & Misc for Optional O&M Period Year #3
MS-M-OP4  Detail Mat’l & Misc for Optional O&M Period Year #4
MS-M-OP5  Detail Mat’l & Misc for Optional O&M Period Year #5
MS-OT Option for Maintenance Services Training of Owner-Designated Personnel

FORMH CAPITAL ASSET REPLACEMENT PROGRAM (CARP) PRICES

CARP Summary of Capital Asset Replacement Program Prices
CARP-PD-FP Capital Asset Replacement Program Full Period
CARP-PD-OP Capital Asset Replacement Program Optional Period

FORM I-2 INTERMEDIATE PERIOD POWER & UTILITY

PWR-DMD-IP1 Power/Utilities Demand for Intermediate Period #1
PWR-CON-IP1 Power/Utilities Consumption for Intermediate Period #1
PWR-DMD-IP2 Power/Utilities Demand for Intermediate Period #2
PWR-CON-IP2 Power/Utilities Consumption for Intermediate Period #2

FORMJ FULL PERIOD POWER & UTILITY

PWR-DMD-FP1 Power/Utility Demand for Full Period Year #1
PWR-CON-FP1 Power/Utility Consumption for Full Period Year #1
PWR-DMD-FP2 Power/Utility Demand for Full Period Year #2
PWR-CON-FP2 Power/Utility Consumption for Full Period Year #2
PWR-DMD-FP3 Power/Utility Demand for Full Period Year #3
PWR-CON-FP3 Power/Utility Consumption for Full Period Year #3
PWR-DMD-FP4 Power/Utility Demand for Full Period Year #4
PWR-CON-FP4 Power/Utility Consumption for Full Period Year #4
PWR-DMD-FP5 Power/Utility Demand for Full Period Year #5
PWR-CON-FP5 Power/Utility Consumption for Full Period Year #5

FORM K OPTIONAL PERIOD POWER & UTILITY

PWR-DMD-OP1 Power/Utility Demand for Optional Period Year #1
PWR-CON-OP1 Power/Utility Consumption for Optional Period Year #1
PWR-DMD-OP2 Power/Utility Demand for Optional Period Year #2
PWR-CON-OP2 Power/Utility Consumption for Optional Period Year #2
PWR-DMD-OP3 Power/Utility Demand for Optional Period Year #3
PWR-CON-OP3 Power/Utility Consumption for Optional Period Year #3
PWR-DMD-OP4 Power/Utility Demand for Optional Period Year #4
PWR-CON-OP4 Power/Utility Consumption for Optional Period Year #4
PWR-DMD-OP5 Power/Utility Demand for Optional Period Year #5
PWR-CON-OP5 Power/Utility Consumption for Optional Period Year #5
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