HONOLULU AUTHORITY FOR RAPID TRANSPORTATION
CITY AND COUNTY OF HONOLULU

ADDENDUM NO. 5
TO THE
REQUEST FOR SEALED BIDS
FOR THE
HONOLULU RAIL TRANSIT PROJECT
KAMEHAMEHA HIGHWAY STATIONS GROUP CONSTRUCTION CONTRACT
REQUEST FOR BIDS NO. RFB-HRT-838104
ISSUED: October 16, 2015

NOTICE TO ALL PROSPECTIVE BIDDERS:

This Addendum is hereby made a part of the Request for Sealed Bids RFB-HRT-838104
(RFB) for the HONOLULU RAIL TRANSIT PROJECT (HRTP), KAMEHAMEHA HIGHWAY
STATIONS GROUP CONSTRUCTION CONTRACT, and it shall amend the said RFB in
the following respects:

1. Instruction to Bidders, Section 4.2 — Solicitation Timetable:

The Solicitation Timetable shall be deleted in its entirety and replaced with the following:

Activity Date

Issuance of Request for Sealed Bids August 18, 2015
Pre-Bid Conference September 1, 2015, 1:30 pm
Deadline for Clarification Requests October 23, 2015
Deadline for Substitution Requests September 22, 2015
Issue Final Addendum October 30, 2015
BIDS DUE DATE-RECEIPT November 17, 2015, 2:00 pm
PUBLIC OPENING OF BIDS November 17, 2015, 2:15 pm
Anticipated Award Date December 1, 2015
Anticipated Full Contract Execution December 8, 2015
Anticipated NTP January 19, 2016

* The revised date is indicated in bold typeface.

2. RFEB Documents — Drawings
Drawings listed in the following attachments supplement the original RFB Documents and
are incorporated as part of the RFB:

2015-10-16 KHSG - Common Drawings - Rev 2 Addendum;
2015-10-16 KHSG - Aloha Stadium Drawings - Rev 2 Addendum,;
2015-10-16 KHSG - Pearl Highlands Drawings - Rev 2 Addendum; and
2015-10-16 KHSG - Pearlridge Drawings - Rev 2 Addendum.

The revised drawings are included with this Addendum.
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3. RFB Documents — Specifications

Specification listed in the following attachment revise the original RFB Documents and is
incorporated as part of the RFB:

e 2015-10-16 KHSG - Specifications - Rev 2 Addendum

The revised specifications are included with this Addendum.

APPROV

Daniel A. Grabauskas
Executive Director and CEO
Honolulu Authority for Rapid Transportation
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